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Grays Harbor County Fire Protection District No. 2 
Small Works Roster Request For Quotes 

Project: Building envelope upgrades to Station 2-2 

Grays Harbor County Fire Protection District No. 2 “Owner” is a special purpose junior taxing 
district serving Point Roberts, Grays Harbor County, Washington.  The Owner is seeking 
quotes for Building envelope upgrades to Station 2-2.  as more specifically described below 
“Quotes.” Quotes will be accepted 29 May 2024 through 11 June 2024. A contract will be 
awarded by the Board of Commissioners after 13 June 2024.  

All Contractors submitting a Quote shall comply with the following requirements and such 
requirements shall be part of the contract to perform the work. 

1. Introduction. The Owner is seeking proposals to for the purpose of building envelope 
upgrades to Station 2-2 “Project”. The purpose of this request for Quotes is to evaluate 
proposals for the Project from qualified contractors and to select the Contractor whose 
proposal best meets the needs of the Owner in terms of cost efficiency, work quality and 
timeliness.  

2. Submission Deadline. Quotes will be accepted until 5:00 PM on 11 June 2024 via mail to 
Chief John McNutt, 6317 Olympic Hwy. Aberdeen, WA  98520 or via email at 
j.mcnutt@ghfd2.net. 

3. Knowledge of Project. The Contractor submitting a Quote has examined the site, local 
conditions, bid documents, and all applicable laws and ordinances covering the Project 
contemplated. The Contractor is familiar with the terms, provisions, and requirements of 
the foregoing, all of their respective terms and conditions are incorporated herein by this 
reference and the Quote is tendered as an offer to perform the Project and furnish the 
equipment, materials, appurtenances, and guarantees, complete in place, in good working 
order. 

4. Proof of Competency of Contractor. To demonstrate qualification for performing the 
Project, Contractors may be requested to submit written evidence of financial position, 
previous experience, current commitments, references from prior customers relating to 
ability perform the work. Each Contractor submitting a Quote must meet the following 
minimum requirements and must insure that all subcontractors that will be used also meet 
the minimum requirements.: 

4.1. At the time of Quote submittal, have a current certificate of registration in compliance 
with chapter 18.27 RCW, proof of which must be submitted with the Quote; 

4.2. Have a current state unified business identifier number; 

4.3. Have industrial insurance coverage for the Contractor’s employees working in 
Washington as required in Title 51 RCW; an employment security department number 
as required in Title 50 RCW; and a state excise tax registration number as required in 
Title 82 RCW. 
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4.4. Not be disqualified from bidding on any public works contract under RCW 39.06.010 
or 39.12.065(3). 

4.5. Within the three-year period immediately preceding the date of the bid solicitation, not 
have been determined by a final and binding citation and notice of assessment issued 
by the department of labor and industries or through a civil judgment entered by a 
court of limited or general jurisdiction to have willfully violated, as defined in RCW 
49.48.082, any provision of chapter 49.46, 49.48, or 49.52 RCW. 

4.6. Comply with the Public Works Training requirements required by RCW 34.04.350. 

5. Project Timeline. Completion of the project in its entirety will not exceed Forty Two (42) 
consecutive days. The date range for start and completion of the Project shall be from 24 
June, 2024 through 9 August, 2024. 

6. Bonding. Contractor must be able to execute and deliver to the Owner a satisfactory 
payment and performance bond substantially in compliance with the form attached as 
Exhibit E equal to 100% of the bid amount upon award of the bid if required under Section 
17 of the contract form attached hereto as Exhibit A.  

7. Insurance. Contractor agrees to obtain at its own cost and expense insurance as specified 
in the contract form attached hereto as Exhibit A. 

8. Prevailing Wages.  Unless exempt under WAC 296-127-026, Contractor shall pay 
prevailing wages as currently published by the Washington State Department of Labor and 
Industries and shall comply with chapters RCW 39.12 and RCW 49.28.  A Notice of Intent 
to Pay Prevailing Wages and prevailing wage rates for the Project must be posted for the 
benefit of workers. At the conclusion of the Contract, the Contractor and its subcontractors 
shall submit Affidavits of Wages Paid to the Department of Labor and Industries for 
certification by the director.  Final payment on the Contract shall be withheld until 
certification by the director has been received by the Owner that the prevailing wage 
requirements of the law have been satisfied.  The Contractor hereby certifies that it has not 
been cited for two violations within the last five (5) years, and is thus not prohibited from 
bidding on public works contracts.  The Contractor further assures the Owner that it will 
use no sub-contractor who is thus prohibited. 

9. Laws and Regulations. The Contractor’s attention is directed to the fact that all applicable 
State laws, municipal ordinances, and rules and regulations of all authorities having 
jurisdiction over construction of the project shall apply to the Contract throughout, and 
they shall be deemed to be included in the Contract the same as though written out in full 
therein.  Contractors are advised that if successful, they will be required to meet all 
applicable federal, state, and local laws pertaining to permits, licenses, fees and taxes, as 
well as laws pertaining to employment and wages.  Contractors are responsible for 
determining the extent and applicability of such laws. 

10. Guaranty. The Contractor shall and does hereby guarantee for a period of one (1) year 
from date of acceptance by the Owner all materials, workmanship and equipment installed 
under this contract to be as specified and of a good quality. Should any defect develop due 
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to faulty material or workmanship within the guarantee period, the Contractor shall correct 
the defect and make good all damages that may have been caused by the defect. This work 
shall be done promptly and without cost to the Owner and at the entire expense of the 
Contractor. The Contractor shall provide to Owner all manufacturer warranties at the 
completion of the work. 

11. Contract Award.  The Owner reserves the right to reject any or all Quotes, to waive minor 
irregularities in any Quotes or in the procedures and to accept any Quote presented which 
the Owner deems to be the lowest responsible bidder whose Quote in the best interest of 
Owner. 

12. Accessibility. The Owner is fully compliant with the Americans with Disabilities Act 
(ADA) and will make reasonable accommodations as required, if such requests are made 
known to the Project Manager identified below a minimum of three (3) weekdays prior to 
any required need. 

13. Public Records. All submitted bids shall become the property of Owner and are subject to 
public disclosure under the Washington State Public Record Act. 

14. Contract Form: Contractor shall execute the form of Agreement attached as Exhibit A. 

15. Statement of Qualifications. See Exhibit B.  

16. Quote Form. See Exhibit C. 

17. Minimum Wage/Non Collusion Affidavit. See Exhibit D 

18. Performance Bond Form. See Exhibit E.  

19. Public Work Certifications. See Exhibit F. 

20. Scope of Work. See Exhibit G. 

21. Owner Information: 

Any questions regarding this Request for Quotes may be addressed to: 

Project Manager:  Fire Chief John McNutt 
j.mcnutt@ghfd2.net 
(564) 544-0268 
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EXHIBIT A CONTRACT FORM 

BUILDING ENVELOPE UPGRADES TO STATION 2-2 CONTRACT 

 This Contract is entered into between Grays Harbor County Fire Protection District No. 2, 
a municipal corporation, referred to as "Owner", and _______________________________, 
referred to as “Contractor." 

 In consideration of the following terms and conditions and those contained in the 
documents incorporated by reference and made a part of this Contract, the parties agree as follows: 

1. THE PROJECT 

1.1. The Contractor shall perform all work and furnish all tools, materials, labor and equipment 
for the Owner and all work associated with the project entitled: [PROJECT 
DESCRIPTION] “Project.” 

1.2. The Project shall be performed in accordance with this Public Works Contract and the 
following Contract Documents; Owner Specifications and Scope of Work Exhibit 1, 
Contractor’s Proposal, Exhibit 2 and all other forms and documents referenced in such 
documents which are hereby referred to as the Contract Documents and by this reference 
are made a part of this Contract. 

1.3.The Contract Documents, shall be read together. Unless otherwise specified in this 
Agreement. In the event that any of the terms of Contract Documents conflict with each 
other, the following shall be the order of precedence: 

1.3.1. The terms of this Document entitled “Public Works Contract” shall take 
precedence over the terms of Exhibits 1, and 2. The terms of Exhibit 1 shall take 
precedence over the terms of Exhibit 2. Any conflicts in the contract documents 
shall be brought to the attention of the Owner. 

1.4. The Contractor will begin work within 8 calendars days after the date of the written Notice 
to Proceed and be substantially completed within 35 calendar days and fully completed 
within an additional 42 calendar days. If the Project is not completed within the time 
specified, the Contractor agrees to pay to the Owner liquidated damages in accordance 
with the provisions contained in the Contract Documents. The Contractor shall provide 
and bear all expense of all equipment, work, and labor of any sort whatsoever that may 
be required for the materials and for constructing and completing the Project provided for 
in this Contract, except for those noted in the specifications to be furnished by the Owner 
and installed by Contractor. 

1.5. The Contractor shall provide and bear all expense of all equipment, work, and labor of 
any sort whatsoever that may be required for the transfer of materials and for constructing 
and completing the Project provided for in the Contract Documents and every part 
thereof, except as mentioned in the specifications to be furnished by the Owner. 
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1.6. Owner agrees to use its best efforts to allow Contractor full access and use of the premises 
as necessary for Contractor to perform the work required to complete the Project with 
minimal interruption or interference from Owner’s personnel and activities.  

1.7. The Contractor shall guarantee the materials and work for a period of one year after 
completion of the Project. 

1.8. The Contractor is responsible for complying with all Federal, State, and local regulations 
affecting the Project including but not limited to Chapter 70.86 RCW, Chapter 296-305 
WAC and Chapter 294-24WAC. 

2. COMPENSATION 

2.1. The Contractor shall provide monthly statements which shall indicate the percentage of 
completion of each portion of the Project as of the end of the period covered by the 
statement. 

2.2. Statements received by the 10th day of the month and approved by the Owner will be 
processed for payment the same month. 

2.3. The Owner's representative shall determine the amounts owing to the Contractor based on 
observations at the site and on evaluations of Contractor's statements and shall issue to 
the Owner certification for payment. 

2.4. All progress payments shall be subject to withholding of the retained percentage as 
provided in Section 17. 

2.5. Washington State Sales Tax shall be included on each statement submitted by the 
Contractor. 

3. CONTRACT SUM 

3.1. The Owner shall pay the Contractor for the full performance of the Contract the sum of 
$______________________.  This amount shall be paid through monthly statements as 
provided in Article 2. 

3.2. Final payment constituting the entire unpaid balance of the Contract sum, subject to the 
withholding of retained percentage as provided in Section 17, shall be made by the Owner 
to the Contractor when: 

3.2.1. The Project has been completed and approved and accepted by the Owner. 

3.2.2. A final statement has been submitted to the Owner by the Contractor. 

4. LIQUIDATED DAMAGES 

4.1. If the Project is not completed within the specified time period, because of difficulty in 
computing the actual damages to the Owner arising from any delay in completing this 
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Contract, it is determined in advance and agreed by the parties that the Contractor shall 
pay the Owner the amount of $100.00 per calendar day that the Project remains 
uncompleted after expiration of the specified time for completion. The parties agree that 
this amount represents a reasonable forecast of the actual damages that the Owner will 
suffer by failure of the Contractor to complete the Project within the agreed time period. 
The execution of this Contract shall constitute acknowledgment by the Contractor that 
the Contractor has ascertained and agrees that the Owner will suffer actual damages in 
the above amount for each day during which the completion of the Project is delayed 
beyond the agreed completion date. In the event of construction delays beyond the control 
of the Contractor the completion date will be extended by an equivalent number of days 
provided that the Contractor notifies the Owner of the cause of the delay, in writing, 
within 24 hours of the beginning of the delay. 

5. SUBCONTRACTOR RESPONSIBILITY (RCW 39.06.020) 

5.1. The Contractor shall include the language of this section in each of its first tier 
subcontracts and shall require each of its subcontractors to include the same language of 
this section in each of subcontractor’s subcontracts adjusting only as necessary the terms 
used for the contracting parties.  On request of the Owner, the Contractor shall promptly 
provide documentation to the Owner demonstrating that each subcontractor meets the 
subcontractor responsibility criteria below.  The requirements of this section apply to all 
subcontractors regardless of tier. 

5.2. At the time of subcontract execution, the Contractor shall verify that each of its first tier 
subcontractors meets the following bidder responsibility criteria: 

5.2.1. At the time of Bid submittal, have a current certificate of registration in 
compliance with chapter 18.27 RCW; 

5.2.2. Have a current Washington State unified business identifier number; 

5.2.3. Have industrial insurance coverage for the subcontractor’s employees working in 
Washington as required in Title 51 RCW; an employment security Department 
number as required in Title 50 RCW; a state excise tax registration number as 
required in Title 82 RCW; an electrical contractor license, if required by Chapter 
19.28 RCW; an elevator contractor license, if required by Chapter 70.87 RCW; 
and 

5.2.4. Not be disqualified from bidding on any public works contract under RCW 
39.06.010 or 39.12.065(3). 

5.2.5. Within the three-year period immediately preceding the date of the bid 
solicitation, not have been determined by a final and binding citation and notice 
of assessment issued by the department of labor and industries or through a civil 
judgment entered by a court of limited or general jurisdiction to have willfully 
violated, as defined in RCW 49.48.082, any provision of chapter 49.46, 49.48, or 
49.52 RCW. 



 4 

6. BOND 

6.1. Contractor shall provide a performance and payment bond to the Owner in accordance 
with RCW 39.08.010. Such bonds shall be issued by surety licensed to business in the 
State of Washington acceptable to Owner in a form substantially in compliance with the 
form included in the Contract Documents. If this Contract is for less than $150,000, 
Contractor may, with Owner’s consent, authorize the Owner, in writing, in lieu of the 
bond, to retain 10% of the Contract amount in accordance with RCW 39.08.010 to be 
held and managed consistent with the requirements specified in Section 17. 

7. INDEMNIFICATION AND HOLD HARMLESS 

7.1. The Contractor shall indemnify, defend and save the Owner and its commissioners, 
officers, employees and agents harmless from any and all claims and risks and losses, 
damages, demands, suits, judgments and attorney’s fees or other expenses of any kind on 
account of or relating to injury to or death of any and all persons or on account of all 
property damage of any kind, or in any manner connected with the work performed under 
this Contract, or caused in whole or in part by the Contractor, a subcontractor or their 
property, employees or agents during performance of the work or at any time before final 
acceptance, except only for those losses resulting from the sole negligence of the Owner 
with regard to activities within the Contractor’s scope of work 

7.2. Should a court of competent jurisdiction determine that this Contract is subject to RCW 
4.24.115, then, in the event of liability for damages arising out of bodily injury to persons 
or damages to property caused by or resulting from the concurrent negligence of the 
Contractor and the Owner, its members, officers, employees and agents, the Contractor’s 
liability hereunder shall be only to the extent of the Contractor’s negligence. It is further 
specifically and expressly understood that the indemnification provided herein constitutes 
Contractor’s waiver of immunity under Industrial Insurance, Title 51 RCW, solely for the 
purposes of this indemnification. This waiver has been mutually negotiated by the parties. 

7.3. In an arbitration or lawsuit with respect to this hold harmless provision, the Contractor 
shall prepare and defend that lawsuit at its own cost and expense. If judgment is rendered 
or settlement made requiring payment of damages by the Owner, its officers, agents, 
employees and volunteers, the Contractor shall pay the same. 

8. INSURANCE 

8.1. The Contractor shall obtain the insurance described in this section from insurers approved 
by the State Insurance Commissioner pursuant to RCW Title 48.  The insurance must be 
provided by an insurer with a rating of A-VII or higher in the A.M. Best’s Key Rating 
Guide.  The Owner reserves the right to approve or reject the insurance provided, based 
on the insurer (including financial condition), terms and coverage, the Certificate of 
Insurance, and/or endorsements. 

8.2. The Contractor shall keep this insurance in force during the term of the Contract and for 
thirty (30) days after the Physical Completion date, unless otherwise indicated in Section 
8.3. 
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8.3. If any insurance policy is written on a claims made form, its retroactive date, and that of 
all subsequent renewals, shall be no later than the effective date of this Contract. The 
policy shall state that coverage is claims made, and state the retroactive date.  Claims-
made form coverage shall be maintained by the Contractor for a minimum of 36 months 
following the Final Completion or earlier termination of this Contract, and the Contractor 
shall annually provide the Owner with proof of renewal.  If renewal of the claims made 
form of coverage becomes unavailable, or economically prohibitive, the Contractor shall 
purchase an extended reporting period (“tail”) or execute another form of guarantee 
acceptable to the Owner to assure financial responsibility for liability for services 
performed. 

8.4. The Contractor’s Automobile Liability, Commercial General Liability and Builders Risk 
insurance policies are to contain or be endorsed to contain that they shall be primary 
insurance as respect the Owner. Any insurance, self-insurance, or self-insured pool 
coverage maintained by the Owner shall be excess of the Contractor’s insurance and shall 
not contribute with it. 

8.5. The Contractor and the Owner waive all rights against each other, any of their 
Subcontractors, Sub-subcontractors, agents and employees, each of the other, for 
damages caused by fire or other perils to the extent covered by Builders Risk insurance 
or other property insurance obtained pursuant to the Insurance Requirements Section of 
this Contract or other property insurance applicable to the work.  The policies shall 
provide such waivers by endorsement or otherwise. 

8.6. Failure on the part of the Contractor to maintain the insurance as required shall constitute 
a material breach of contract, upon which the Owner may, after giving five business days’ 
notice to the Contractor to correct the breach, immediately terminate the Contract or, at 
its discretion, procure or renew such insurance and pay any and all premiums in 
connection therewith, with any sums so expended to be repaid to the Owner on demand, 
or at the sole discretion of the Owner, offset against funds due the Contractor from the 
Owner. 

8.7. The Contractor’s maintenance of insurance, its scope of coverage and limits as required 
herein shall not be construed to limit the liability of the Contractor to the coverage 
provided by such insurance, or otherwise limit the Owner’s recourse to any remedy 
available at law or in equity.  All deductibles and self-insured retentions must be disclosed 
and are subject to approval by the Owner.  The cost of any claim payments falling within 
the deductible shall be the responsibility of the Contractor. 

8.8. The Contractor shall provide the Owner and all Additional Insureds with written notice of 
any policy cancellation, within two business days of their receipt of such notice. 

8.9. The Contractor shall not begin work under the Contract until the required insurance has 
been obtained and approved by the Owner. 

8.10. All costs for insurance shall be incidental to and included in the unit or lump sum prices 
of the contract and no additional payment will be made. 
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8.11. All insurance policies, with the exception of Workers Compensation, shall name the 
following listed entities as additional insured(s): 

8.11.1. The Owner and its officers, elected officials, employees, agents, and volunteers; 

8.11.2. The above-listed entities shall be additional insured(s) for the full available limits 
of liability maintained by the Contractor, whether primary, excess, contingent or 
otherwise, irrespective of whether such limits maintained by the Contractor are 
greater than those required by this Contract, and irrespective of whether the 
Certificate of Insurance provided by the Contractor describes limits lower than 
those maintained by the Contractor.  

8.12. The Contractor shall furnish the Owner with original certificates and a copy of the 
amendatory endorsements, including but not necessarily limited to the additional insured 
endorsements, evidencing the Automobile Liability and Commercial General Liability 
insurance of the Contractor before commencement of the work.  Before any exposure to 
loss may occur, the Contractor shall file with the Owner a copy of the Builders Risk 
insurance policy that includes all applicable conditions, exclusions, definitions, terms and 
endorsements related to this project.  Upon request by the Owner, the Contractor shall 
furnish certified copies of all required insurance policies, including endorsements, 
required in this Contract and evidence of all subcontractors’ coverage. 

8.13. The Contractor shall cause each and every Subcontractor to provide insurance coverage 
that complies with all applicable requirements of the Contractor-provided insurance as 
set forth herein, except the Contractor shall have sole responsibility for determining the 
limits of coverage required to be obtained by Subcontractors.  The Contractor shall ensure 
that the Owner is an additional insured on each and every Subcontractor’s Commercial 
General liability insurance policy using an endorsement as least as broad as ISO CG 20 
10 10 01 for ongoing operations and CG 20 37 10 01 for completed operations. 

8.14. The Contractor shall assume full responsibility for all loss or damage from any cause 
whatsoever to any tools, Contractor’s employee owned tools, machinery, equipment, or 
motor vehicles owned or rented by the Contractor, or the Contractor’s agents, suppliers, 
contractors or subcontractors as well as to any temporary structures, scaffolding and 
protective fences. 

9. TYPES OF INSURANCE REQUIRED 

9.1. The Contractor’s required insurance shall be of the types and coverage as stated below: 

9.1.1. Automobile Liability insurance covering all owned, non-owned, hired and leased 
vehicles. Coverage shall be at least as broad as Insurance Services Office (ISO) 
form CA 00 01. 

9.1.2. Commercial General Liability insurance shall be at least as broad as ISO 
occurrence form CG 00 01 and shall cover liability arising from premises, 
operations, independent contractors, products-completed operations, stop gap 
liability, personal injury and advertising injury, and liability assumed under an 
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insured contract.  The Commercial General Liability insurance shall be endorsed 
to provide a per project general aggregate limit using ISO form CG 25 03 05 09 
or an endorsement providing at least as broad coverage.  There shall be no 
exclusion for liability arising from explosion, collapse or underground property 
damage.  The Owner shall be named as an additional insured under the 
Contractor’s Commercial General Liability insurance policy with respect to the 
work performed for the Owner using ISO Additional Insured endorsement CG 20 
10 10 01 and Additional Insured-Completed Operations endorsement CG 20 37 
10 01 or substitute endorsements providing at least as broad coverage. 

9.1.3. Workers’ Compensation coverage as required by the Industrial Insurance laws of 
the State of Washington. 

9.1.4. Builders Risk -Intentionally Omitted.  

10. MINIMUM AMOUNTS OF INSURANCE 

10.1. The Contractor shall maintain the following insurance limits: 

10.1.1. Automobile Liability insurance with a minimum combined single limit for bodily 
injury and property damage of $1,000,000 per accident. 

10.1.2. Commercial General Liability insurance shall be written with limits no less than 
$2,000,000 each occurrence, $2,000,000 general aggregate and $2,000,000 
products-completed operations aggregate limit. 

10.1.3. Builders Risk insurance, if required, shall be written in the amount of the 
completed value of the project with no coinsurance provisions. 

10.1.4. If the Contractor maintains higher insurance limits than the minimums shown 
above, the Owner shall be insured for the full available limits of Commercial 
General and Excess or Umbrella liability maintained by the Contractor, 
irrespective of whether such limits maintained by the Contractor are greater than 
those required by this Contract or whether any certificate of insurance furnished 
to the Owner evidences limits of liability lower than those maintained by the 
Contractor. 

11. CHANGE ORDERS 

11.1. The Owner reserves the right to make, at any time during the Project, such changes in 
quantities and such alterations in the Project as are necessary to satisfactorily complete 
the project. Such changes in quantities and alterations shall not invalidate the contract nor 
release the surety, and the Contractor agrees to perform the work as altered. Among 
others, these changes and alterations may include: 

11.1.1. Deleting any part of the Project,  
11.1.2. Increasing or decreasing quantities,  
11.1.3.  Altering specifications, designs, or both, 
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11.1.4. Altering the way the Project is to be done,  
11.1.5.  Adding new work to the Project, 
11.1.6. Altering facilities, equipment, materials, services, or sites, provided by the Owner.  
11.1.7.  Ordering the Contractor to speed up or delay the Project. 

11.2. The Owner will issue a written change order for any change. If the alterations or changes 
in quantities significantly change the character of the Project under the contract, whether 
or not changed by any such different quantities or alterations, an adjustment, excluding 
loss of anticipated profits, will be made to the contract. The basis for the adjustment shall 
be agreed upon prior to the performance of the work. If a basis cannot be agreed upon, 
then an adjustment will be made either for or against the Contractor in such amount as 
the Owner may determine to be fair and equitable.  

11.3. The Contractor shall proceed with the work upon receiving: 

11.3.1. A written change order approved by the Owner. 

11.4. The Contractor accepts all requirements of a change order by:  

11.4.1. endorsing it, 
11.4.2. writing a separate acceptance, or 
11.4.3. not protesting in the way this section provides.  

11.5. A change order that is not protested as provided in this section shall be full payment and 
final settlement of all claims for contract time and for all costs of any kind, including 
costs of delays, related to any work either covered or affected by the change. By not 
protesting as this section provides, the Contractor also waives any additional entitlement 
and accepts from the Owner any written or oral order (including directions, instructions, 
interpretations, and determinations). By failing to follow the procedures of this section, 
the Contractor completely waives any claims for protested work. 

11.6. The Contractor may protest change orders or other claims as provided below: 

11.6.1. If the Contractor disagrees with anything required in a change order or another 
written order from the Owner, including any direction, instruction, interpretation, 
or determination by the Owner, the Contractor shall:  

11.6.2. Immediately give a signed written notice of protest to the Owner before doing the 
work specified in the change order or within fourteen (14) calendar days of the 
occurrence of an event or events giving rise to a claims, or within fourteen (14) 
calendar days of the date the Contractor knew or should have known of the facts 
or events giving rise to a claim, whichever occurs first; 

11.6.3. Supplement the written protest within 15 calendar days with a written statement 
providing the following:  

(a) The date of the protested order or claim 
(b) The nature and circumstances which caused the protest or claim; 
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(c) The contract provisions that support the protest or claim;  
(d) The estimated dollar cost, if any, of the protested or claimed work and how that 

estimate was determined; and 
(e) An analysis of the progress schedule showing the schedule change or disruption 

if the Contractor is asserting a schedule change or disruption; and 

11.7. If the protest is continuing, the information required above, shall be supplemented as 
requested by the Owner. In addition, the Contractor shall provide the Owner, before final 
payment, a written statement of the actual adjustment requested. Throughout any 
protested work, the Contractor shall keep complete records of extra costs and time 
incurred. The Contractor shall permit the Owner access to these and any other records 
needed for evaluating the protest as determined by the Owner. The Owner will evaluate 
all protests provided the procedures in this section are followed. If the Owner determines 
that a protest is valid, the Owner will adjust payment for work or time. No adjustment 
will be made for an invalid protest. 

FAILURE TO PROVIDE A COMPLETE, WRITTEN NOTIFICATION OF PROTEST OR 
CLAIM WITHIN THE TIME ALLOWED SHALL BE AN ABSOLUTE WAIVER OF ANY 
PROTEST OR CLAIMS ARISING IN ANY WAY FROM THE FACTS OR EVENTS 
SURROUNDING THE UNDERLYING CHANGE ORDER OR CLAIM OR CAUSED BY 
THAT DELAY. 

11.8. In spite of any protest or claim, the Contractor shall proceed promptly with the work as 
the Owner orders. 

12. CLAIMS 

12.1. The Contractor shall give written notice to the Owner of all claims other than change 
orders within five (5) calendar days of the occurrence of events giving rise to the claim.  
Any claim for damages, additional payment for any reason, or extension of time, shall be 
conclusively deemed to have been waived by the Contractor unless a timely written claim 
is made in strict accordance with the applicable provisions of this Agreement.  At a 
minimum, a Contractor’s written claim must include the information required in Section 
11.6 regarding protests. 

12.2. FAILURE TO PROVIDE A COMPLETE, WRITTEN NOTIFICATION OF CLAIM 
WITHIN THE TIME ALLOWED SHALL BE AN ABSOLUTE WAIVER OF ANY 
CLAIMS ARISING IN ANY WAY FROM THE FACTS OR EVENTS 
SURROUNDING THAT CLAIM. 

12.3. THE CONTRACTOR’S ACCEPTANCE OF FINAL PAYMENT (EXCLUDING 
WITHHELD RETAINAGE) SHALL CONSTITUTE A WAIVER OF CLAIMS, 
EXCEPT THOSE PREVIOUSLY AND PROPERLY MADE AND IDENTIFIED BY 
THE CONTRACTOR AS UNSETTLED AT THE TIME REQUEST FOR FINAL 
PAYMENT IS MADE. 
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13. TERMINATION 

13.1. If Contractor breaches any of its obligations under this Contract and fails to cure the same 
within five (5) days of written notice to do so, the Owner may terminate this Contract, in 
which case the Owner shall pay the Contractor costs incurred to date of written notice. 

13.2. The Owner may terminate this Contract upon ten (10) days written notice to the 
Contractor for any reason and without cause in which case the Owner shall pay the 
Contractor for costs incurred to the date of written notice. 

14. CONTRACTOR RECORDS 

14.1. Contractor agrees to make all project related books and records available to the Owner 
for inspection, review, photocopying and audit in the event of a Contract related dispute, 
claim, modification or other Contract related action at reasonable times and at places 
designated by the Owner. 

15. DEFECTIVE OR UNAUTHORIZED WORK 

15.1. The Owner reserves the right to withhold payment from the Contractor for any defective 
or unauthorized work.  Defective or unauthorized work includes, without limitation: work 
and materials that do not conform to the requirements of this contract, and extra work and 
materials furnished without the Owner’s written approval.  If the Contractor is unable, 
for any reason, to satisfactorily complete any portion of the Project, the Owner may 
complete the Project by contract or otherwise, and the Contractor shall be liable to the 
Owner for any additional costs incurred by the Owner.  "Additional costs" means all 
reasonable costs incurred by the Owner, including legal costs and attorneys’ fees, beyond 
the maximum contract price under this Agreement.  The Owner further reserves the right 
to deduct the cost to complete the Project, including any additional costs, from any 
amounts due or to become due to the Contractor 

16. PREVAILING WAGES 

16.1. The Contractor represents under penalty of perjury of the laws of the state of Washington,  
that the only individuals providing services under this contract are exempt from 
prevailing wages pursuant to WAC 296-127-026 as either the sole owner or spouse of the 
owner of Contractor’s company, a partner owning at least thirty percent of Contractor’s 
Company or the president, vice president or treasurer of the Contractor’s corporation if 
such officer owns at least thirty percent of the corporation.   
 
       
 
Signature of Contractor  
 
If not signed by Contractor, the following paragraph shall control. 

16.2. The Contractor shall pay prevailing wages and shall comply with chapter RCW 39.12 and 
chapter 49.28 RCW.  A Notice of Intent to Pay Prevailing Wages and prevailing wage 
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rates for the Project must be posted on the Project site.  At the conclusion of the Contract, 
the Contractor and its subcontractors shall submit Affidavits of Wages Paid to the 
Department of Labor and Industries for certification by the director.  Final payment on 
the Contract shall be withheld until certification by the director has been received by the 
Owner that the prevailing wage requirements of the statute have been satisfied.  The 
Contractor certifies that it has not been cited for two violations within the last five (5) 
years, and is not prohibited from bidding on public works contract.  The Contractor 
further certifies that it will use no sub-contractor who is prohibited. 

16.3. Prevailing Wages for the county in which the Project is located can be found at:   
https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/ 

17. RETAINAGE 

17.1.  The contract sum is less than $350,000 and Contractor has posted a Performance Bond. 
Accordingly, Owner hereby waives the retained percentage and Contractor expressly 
agrees that Contractor shall be strictly liable for any and all failures to pay  the State with 
respect to taxes imposed pursuant to Title 82 RCW, and (2) the claims of any person 
arising under the Contract, including attorney fees incurred by Owner, to enforce this 
obligation. 

 
       
 
Signature of Owner  
 
If not signed by Owner, the following paragraphs shall control. 

17.2. Pursuant to RCW 60.28, a sum of 5 percent (or 10 percent if the Contract Sum is less than 
$150,000 and Contractor has requested a waiver of the performance bond requirement 
under Section 6) of the monies earned by the Contractor will be retained from progress 
estimates. Such retainage shall be used as a trust fund for the protection and payment (1) 
to the State with respect to taxes imposed pursuant to Title 82 RCW, and (2) the claims 
of any person arising under the Contract. 

17.3. Monies retained under this Section shall be retained in a fund by the Owner unless 
Contractor elects for an alternative method of holding the retainage as provided under 
RCW 60.28.  

17.4. The Contractor agrees to notify Owner within five (5) days of the receipt of any of the 
following: 

17.4.1. Notification that a lien may be claimed by any person, firm or corporation 
furnishing materials, supplies or equipment to any subcontractor for work on the 
project in accordance with RCW 60.28.015. 

17.4.2. Notification by the Department of Labor and Industries of any proceedings, 
complaint or investigation conducted under the provisions of RCW 39.12.065. 

https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/
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17.4.3. The retained percentage may be held by Owner until all claims and proceedings 
referred to above have been resolved to the satisfaction of Owner. 

17.4.4. In the event the retainage is insufficient to cover payment of the items set forth in 
Section 17.2 Contractor shall be liable for all such insufficiencies and all costs 
incurred by Owner, including attorney fees, to recover such insufficiencies. 

18. PROJECT SAFETY. 

18.1. The Contractor shall be solely and completely responsible for safety conditions on the 
job site, including the safety of all persons and property during performance of the work 
to complete the Project. The services of Owner’s employees or the Owner’s agents or 
Consultant’s personnel in conducting construction review of the Contractor's 
performance is not intended to include review of the adequacy of the Contractor's work 
methods, equipment, bracing, scaffolding or trenching, or safety measures in, on or near 
the construction site. The Contractor shall provide safe access for the Owner and its 
inspectors to adequately inspect the quality of work and the conformance with project 
specifications. 

18.2. Contractor is responsible for locating any underground utilities affected by the Project 
and is deemed to be an excavator for purposed of chapter 19.122 RCW. Contractor shall 
be responsible for compliance with chapter 19.122 RCW, including utilization of the "one 
call" locator system before commencing any excavation activities. Contractor is also 
responsible for ensuring adequate trench safety and compliance as required by the 
Washington State Industrial and Health Act. The Contractor shall be responsible to notify, 
pay for and coordinate Contractor’s work with One Call service at 456-8000. 

18.3. All work shall be performed to comply with all county, state and federal safety 
regulations.  Barricades, signs, guards and warning lights shall be installed around the 
construction site necessary to protect persons from injury.  Security fencing is required 
until the project site is secure and all openings are lockable. 

19. DISPUTE RESOLUTION 

19.1. If the parties are unable to resolve a dispute regarding this Agreement through 
negotiation, any party may request mediation through a process to be mutually agreed to 
in good faith between the parties within 30 days of a party notifying the other parties in 
writing that a dispute exists “Dispute Notice.” The participating parties shall share equally 
the costs of mediation and each participating party shall be responsible for its own costs 
in preparation and participation in the mediation, including expert witness fees and 
reasonable attorney’s fees. 

19.2. If a mediation process cannot be agreed upon or if the mediation fails to resolve the 
dispute then, within 45 calendar days of the Dispute Notice or within 30 days of end of 
the mediation, either party may submit the dispute to binding arbitration according to the 
procedures of the Superior Court Rules for Mandatory Arbitration, including the Local 
Mandatory Arbitration Rules of the Superior Court as amended, located in the county in 
which the Project is located, unless the parties agree in writing to an alternative dispute 
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resolution process. The arbitration shall be before a disinterested arbitrator selected 
pursuant to the Mandatory Arbitration Rules with all participating parties sharing equally 
in the cost of the arbitrator.  The location of the arbitration shall be mutually agreed or 
established by the assigned Arbitrator, and the laws of Washington will govern its 
proceedings.  The prevailing party, in addition to costs, shall be entitled to reasonable 
attorney's fees as determined by the arbitrator. 

19.3. Following the arbitrator’s issuance of a ruling/award, either party shall have 30 calendar 
days from the date of the ruling/award to file and serve a demand for a bench trial de novo 
in the Superior Court of the County in which the Project is located.  The court shall 
determine all questions of law and fact without empanelling a jury for any purpose. 

19.4. Unless otherwise agreed in writing, this dispute resolution process shall be the sole, 
exclusive and final remedy to or for either party for any dispute regarding this Agreement, 
and its interpretation, application or breach, regardless of whether the dispute is based in 
contract, tort, any violation of federal law, state statute or local ordinance or for any 
breach of administrative rule or regulation and regardless of the amount or type of relief 
demanded. 

19.5. The prevailing party in any action to enforce the terms of this contract, in addition to 
costs, shall be entitled to reasonable attorney's fees and expenses of arbitration including 
expert witness fees, paralegal costs and copying costs as determined by the arbitrator or 
court including costs and fees incurred on appeal. 

20. SUSPENSION OF THE WORK 

20.1. The Owner may, at any time suspend the Project, or any part thereof, by giving notice to 
the Contractor in writing. The work shall be resumed by the Contractor within fourteen 
(14) calendar days after the date fixed in the written notice from the Owner to the 
Contractor to do so. The Owner shall not reimburse the Contractor for expense incurred 
by the Contractor in connection with the work under this contract as a result of such 
suspension. 

20.2. Suspension of the Project by the Owner shall not furnish any ground for claim by the 
Contractor for damages or extra compensation, but the period of such suspensions shall 
be taken into consideration in determining the revised date for completion as hereinafter 
provided. The Contractor shall not suspend work under the contract without the written 
order of the Owner as stated in the preceding paragraph. The Contractor will be required 
to work a sufficient number of hours per day in order to complete the project within the 
days specified. The Owner shall determine the question as to the necessity of discounting 
any portion of the Project by reason of unfavorable weather conditions. 

20.3. Upon failure of the Contractor to carry out the orders of the Owner or to perform work 
under the contract in accordance with its provisions, the Owner may suspend the work 
for such period, as Owner deems necessary. Time lost by reason of such failure or in 
replacing improper work or materials shall not furnish any ground to the Contractor for 
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claiming an extension of time or extra compensation and shall not release the Contractor 
from damages of liability from failure to complete the work within the time prescribed. 

21. USE OF COMPLETED PORTION OF PROJECT 

21.1. The Owner shall have the right to take possession of and use any completed or partially 
completed portions of the Project, notwithstanding that the time may not have expired for 
completing the entire Project. Such taking possession and use shall not be deemed to be 
completion of the contract in respect to such work nor shall the same be deemed to be 
any acceptance of any work not completed in accordance with the Contract Documents. 

22. AUTHORITY OF OWNER’S CONSULTANT 

22.1. The Owner may designate an Architect, Engineer or other consultant as the Owner’s 
Consultant at any time under this Contract. In the event the Owner designates such a 
Consultant, the Consultant shall have the following express authority plus any additional 
authority granted by the Owner in writing during the performance of this Agreement by 
Contractor: 

22.1.1. The Consultant shall act as advisor and Consultant to the Owner in matters 
relating to the contract administration and interpretation, PROVIDED, 
HOWEVER, nothing contained herein or elsewhere in the Contract Documents 
shall be construed as requiring the Consultant to direct the method or manner of 
performing any work by the Contractor under this contract.  

22.1.2. It is understood and agreed by and between the parties hereto that the Project 
included in the contract is to be done to the complete satisfaction of the Owner 
and Consultant and that the decision of the Owner and Consultant as to the true 
construction and meaning of the contract, plans, specifications and estimates and 
as to all questions arising as to proper performance of the work to complete the 
Project shall be final. The Consultant shall determine the unit quantities and the 
classifications of all work done and material furnished under the provisions of this 
agreement and Consultant’s determination thereof shall be final and conclusive 
and binding upon the Contractor.  

22.1.3. The Consultant shall decide any and all questions that may arise as to the quality 
or acceptability or materials furnished and work performed and as to the rate of 
progress of the Project, and questions as to acceptable fulfillment and 
performance of the contract on the part of the Contractor and as to compensation. 
The decision of the Consultant in such matters shall be final. The Consultant may 
direct the sequence of conducting work when it is in locations where the Owner 
is doing work either by contract of by its own forces, or where such other works 
may be affected by the contract, in order that conflict may be avoided and the 
work under these specifications be harmonized with that under other contracts, or 
with specifications be harmonized with that under other contracts, or with other 
work being done in connection with, or growing out of, operations of the Owner. 
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Nothing herein contained, however, shall be taken to relieve the Contractor of any 
of its obligations of liabilities under the contract.  

22.1.4. The Consultant shall not have authority to waive the obligation of the Contractor 
to perform the Project work in accordance with the Contract Documents. Failure 
or omission on the part of the Consultant to condemn unsuitable, inferior or 
defective work and /or labor and material or equipment furnished under the 
contract shall not release the Contractor or Contractor’s bond from performing the 
Project in accordance with the Contract Documents. 

22.1.5. Determination of “OR EQUAL”. The Consultant will be the sole judge in the 
question of “or equal” of any supplies of materials proposed by the Contractor. 
The Contractor shall pay to the Owner the cost of test and evaluations by the 
Consultant to determine acceptability of alternates proposed by the Contractor, in 
accordance with the established rates of the Consultant for time and expense, the 
total cost of which may be offset by the Owner against the contract price.  

22.1.6. Inspection of Work and Materials: The Consultant will make periodic visits to the 
job to familiarize Consultant generally with the progress and quality of the 
Contractor’s work. The Consultant will carry out reasonable inspections of the 
work to determine if it is proceeding in accordance with the Contract Documents.  

22.1.7. The Consultant shall at all times have access to the Project to observe the progress 
and quality wherever it is in preparation or progress, and the Contractor shall 
provide proper facilities for such access and for necessary inspection and testing. 
If any work should be covered up without approval or consent of the Consultant, 
it must, if required by the Owner, be uncovered for inspection at the Contractor’s 
expense. After inspection, the Owner may order a re-examination of questioned 
work, and if so ordered, the Contractor shall uncover the work. If such work is 
found by the Consultant to be in accordance with the Contract Documents, the 
Owner shall pay the cost of re-examination and replacement. If such work be 
found not in accordance with the Contract Documents, the Contractor shall pay 
such costs.  

23. PLANS AND WORKING DRAWINGS 

23.1. Upon receipt of award of contract, the Contractor shall carefully study and compare all 
drawings, specifications and other instructions and shall, prior to ordering material or 
performing work, report in writing to the Owner any error, inconsistency or omission in 
respect to design, mode of construction or cost which Contractor may discover. If the 
Contractor, in the course of this study or in the accomplishment of the Project, finds any 
discrepancy between the drawings and the physical condition of the locality as 
represented in the drawings, or any such errors or omissions in respect to design, mode 
of construction or cost in the drawings or in the layout as given by points and instructions, 
it shall be Contractor’s duty to inform the Owner immediately in writing. Any work done 
after such discovery, until correction of drawings or authorization of extra work is given, 
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if the Owner finds that extra work is involved, will be done at the Contractor’s risk. If 
extra work is involved, the procedure shall be as provided in changes in the Project.  

23.2. Conformity With and Deviations From Plans and Stakes: The Contractor shall preserve 
bench marks, reference points and stakes, and in case of destruction or removal thereof 
for any reason, the Contractor is responsible for the resulting cost for replacement and 
shall be responsible for any mistakes and loss or damage arising therefrom which may be 
caused by absence, destruction, removal or disturbance thereof. 

24. FINAL ACCEPTANCE 

24.1. All material and completed work are subject to final inspection by the Owner.  

24.2. Completion and/or Correction of Work and Remedies Before Final Payment: If the 
Contractor should neglect to prosecute the work properly and/or fail to perform any 
provision of this contract, the Owner after seven (7) calendar days’ written notice to the 
Contractor, may, without prejudice to any other remedy Owner may have, make good 
such deficiencies and deduct the cost thereof from payments then or thereafter due the 
Contractor. 

24.3. The Contractor shall promptly remove from the construction site all materials condemned 
by the Owner as failing to conform to the contract, whether incorporated in the Project or 
not; and the Contractor shall promptly replace and re-execute the work in accordance 
with the intent of the contract and without expense to the Owner and shall bear the 
expense of making good all work of other contractors destroyed or damaged by such 
removal or replacement. If the Contractor does not remove such condemned work and 
material within the period herein above described, the Owner may remove and store any 
such material at the expense of the Contractor. If the Contractor does not pay the cost of 
such removal within ten (10) calendar days from the date the notice to the Contractor of 
the fact of such removal, the Owner may, upon an additional ten (10) calendar days’ 
written notice, sell such materials at public or private sale, and deduct all costs and 
expenses incurred, including costs of sale, accounting to the Contractor for the net 
proceeds remaining, and the Owner may bid at any such sale. The Contractor shall be 
liable to the Owner for the amount of any deficiency from any funds otherwise due the 
Contractor.  

24.4. The Contractor shall bear the risk of loss or damage for all finished or partially finished 
work until the Owner finally accepts the entire contract. 

25. SUPERINTENDENT AND SUPERVISION 

25.1. The Contractor shall keep on the construction site during progress of the Project a 
competent superintendent and any necessary assistants, all satisfactory to the Owner. The 
superintendent shall not be changed except with the consent of the Owner, unless the 
superintendent proves to be unsatisfactory to the Contractor and ceases to be in 
Contractor’s employ. The superintendent shall represent the Contractor in Contractor’s 
absence and all directions given to the superintendent shall be as binding as though given 
to the Contractor. Instructions to the Contractor shall be confirmed in writing upon 
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Contractor’s request in each case. The Contractor shall give efficient supervision to the 
Project, using Contractor’s best skill and attention. 

26. SEPARATE CONTRACT -INTERFERENCE WITH OTHER CONTRACTORS 

26.1. The Owner reserves the right to perform work with its own forces or to let other contracts 
for work under similar general conditions in connection with this project, of which the 
work is awarded to one or more contractors under separate contract is a part. The 
Contractor shall afford the Owner and other contractors’ reasonable opportunity for the 
introduction and storage of their materials and the execution of their respective work and 
shall properly connect and coordinate Contractor’s work with theirs.  

27. GENERAL CONTRACTOR RESPONSIBILITIES 

27.1. Permits, permission under franchises, licenses and bonds of a temporary nature necessary 
for and during the prosecution of the Project, and inspection fees in connection therewith 
shall be secured and paid for by the Contractor. Where the Owner is required to secure 
such permits, permission under franchises, licenses and bonds against the Contractor the 
Owner may offset the costs incurred against the contract price. 

27.2. The Contractor shall give all notices and comply with all laws, ordinances, rules and 
regulations bearing on the conduct of the work required by the Contract Documents. If 
the Contractor observes that the Contract Documents, or any part thereof, are inconsistent 
or at variance therewith, Contractor shall promptly notify the Owner in writing, and any 
necessary changes shall be made as provided in the contract for changes in Project. If the 
Contractor performs any work contrary to such laws, ordinances, rules and regulations or 
prior to obtaining permits, permission under franchises, licenses and/or bonds as required 
to be furnished by or obtained by the Owner, Contractor does so at Contractor’s own risk 
and without payment or reimbursement from Owner unless Owner shall have given 
written approval thereof to the Contractor. 

27.3. The Contractor shall continuously maintain adequate protection of the Project from 
damage and shall protect the Owner’s property form injury or loss arising in connection 
with or during the existence of this contract. Contractor shall make good any such 
damage, injury or loss, except such as may be directed due to errors in the Contract 
Documents or caused by agents or employees of the Owner. Contractor shall adequately 
protect adjacent property form loss or damage occasioned by performance of the work. 
Contractor shall provide and maintain all passageways, guard fences, lights and other 
facilities for protection required by public authority or local conditions. 

28. WARRANTY 

28.1. Upon acceptance of the contract work, contractor must provide the Owner a one-year 
warranty bond in a form and amount acceptable to the Owner. The contractor shall correct 
all defects in workmanship and materials within one (1) year from the date of the Owner’s 
acceptance of the contract work. In the event any parts are repaired or replaced, only 
original replacement parts shall be used—rebuilt or used parts will not be acceptable. 
When defects are corrected, the warranty for that portion of the Project shall extend for 
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one (1) year from the date such correction is completed and accepted by the Owner. The 
contractor shall begin to correct any defects within seven (7) calendar days of its receipt 
of notice from the Owner of the defect. If the contractor does not accomplish the 
corrections within a reasonable time as determined by the Owner, the Owner may 
complete the corrections and the contractor shall pay all costs incurred by the Owner in 
order to accomplish the correction.  

29. LIMITATION OF ACTIONS 

29.1.  CONTRACTOR MUST, IN ANY EVENT, FILE ANY LAWSUIT ARISING FROM OR 
CONNECTED WITH THIS AGREEMENT WITHIN 120 CALENDAR DAYS FROM THE 
DATE THE CONTRACT WORK IS COMPLETE OR CONTRACTOR’S ABILITY TO FILE 
THAT CLAIM OR SUIT SHALL BE FOREVER BARRED. THIS SECTION FURTHER 
LIMITS ANY APPLICABLE STATUTORY LIMITATIONS PERIOD. 

30. MISCELLANEOUS PROVISIONS 

30.1. Independent Contractor. The parties intend that the Contract Document will create an 
independent contractor relationship. 

30.2. Nondiscrimination. In the hiring of employees for the performance of work under the 
Contract Documents the Contractor, its subcontractors, or any person acting on behalf of 
Contractor shall not, by reason of race, religion, color, sex, age, sexual orientation, 
national origin, or the presence of any sensory, mental, or physical disability, discriminate 
against any person who is qualified and available to perform the work to which the 
employment relates. 

30.3. Compliance with Laws. Contractor shall comply with all federal, state and local laws, 
rules and regulations that are now effective or in the future become applicable to 
Contractor’s business, equipment, and personnel engaged in operations covered by the 
Contract Documents or accruing out of the performance of those operations.  

30.4. Work Performed at Contractor’s Risk. Contractor shall take all precautions necessary and 
shall be responsible for the safety of its employees, agents, and subcontractors in the 
performance of the Project. All work shall be done at Contractor’s own risk, and 
Contractor shall be responsible for any loss of or damage to materials, tools, or other 
articles used or held for use in connection with the Project. 

30.5. Nonwaiver of Breach. The failure of the Owner to insist upon strict performance of any 
of the terms and rights contained herein, or to exercise any option herein conferred in one 
or more instances, shall not be construed to be a waiver or relinquishment of those terms 
and rights and they shall remain in full force and effect. 

30.6. Governing Law. The Contract Documents shall be governed and construed in accordance 
with the laws of the State of Washington. If any dispute arises between the Owner and 
Contractor under any of the provisions of the Contract Documents, resolution of that 
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dispute shall be available only through the jurisdiction, venue, and rules of the Superior 
Court of the County in which the Project is located. 

30.7. Written Notice. All communications regarding the contract shall be sent to the parties at 
the addresses listed on the signature page of the contract, unless otherwise notified. Any 
written notice shall become effective upon delivery, but in any event three (3) calendar 
days after the date of mailing by registered or certified mail, and shall be deemed 
sufficiently given if sent to the addressee at the address stated in the contract. 

30.8. Assignment. Any assignment of this contract by the Contractor without the written 
consent of the Owner shall be void. 

30.9. Modification. No waiver, alteration, or modification of any of the provisions of the 
Contract Documents shall be binding unless in writing and signed by a duly authorized 
representative of the Owner and Contractor. 

30.10. Severability. If any one or more sections, sub-sections, or sentences of the contract 
are held to be unconstitutional or invalid, that decision shall not affect the validity of the 
remaining portion of the contract and the remainder shall remain in full force and effect. 

30.11. Entire Agreement. The written provisions and terms of the Contract Documents, 
which include these General Conditions as well as the mechanical, electrical, and 
structural consultants’ specifications, provisions, and plans, together with any attached 
exhibits, supersede all prior verbal statements by any representative of the Owner, and 
those statements shall not be construed as forming a part of or altering in any manner the 
Contract Documents. The Contract Documents and any attached Exhibits contain the 
entire agreement between the parties. Should any language in any Exhibit to the Contract 
Documents conflict with any language contained in the Contract Documents, the terms 
of the Contract Documents shall prevail. 

 
 Owner Contractor 
   

By:  By:  
   
 Contractor Reg. No. _____________ 
 UBI Number: __________________ 

 Dated: ____________________________ Dated: ____________________________ 
 



 

PUBLIC WORK CONTRACT EXHIBIT 1 - DISTRICT SPECIFICATIONS AND 
SCOPE OF WORK 

 

Grays Harbor Fire District #2 is requesting bids for building envelope upgrades to Station 2-2 in 
Brady, WA.  Scope of work to include removal of existing plywood batt and board siding and 
disposal offsite, installation of new ½” plywood sheathing, new water-resistant barrier, and new 
fiber-cement lap siding with fiber-cement panel siding accents, fiber-cement trim, painting of 
new envelope assembly, and new hidden-fastener metal roofing system on hose tower.  
Contractor is responsible for maintaining structural integrity, security, and safety during 
construction.  Washington State prevailing wages for Grays Harbor County will apply and 
certified payroll will be required. 
 
Basis of Design: 

- ½” CDX plywood sheathing, nailed with 8d nails at 6” on center at panel edges and 
12” on center in field 

- HydroGap housewrap 
- James Hardie plank lap siding 7 ¼” smooth 
- James Hardie panel smooth with Tamlyn trims 
- James Hardie trim 5/4 x 6 smooth 
- AEP Span 12” Span-Lok hp 24G Cool Matte Black Dura Tech 5000 
- AEP Span flashings and trims 
- Underlay AEP Underlayment HT 

 
Options:  
• Remove & Replace siren on top of hose tower. 
• Seal coat roof on station. 

 

 
 

  



 

PUBLIC WORKS CONTRACT EXHIBIT 2 - CONTRACTORS PROPOSAL 
 

[to be provided on award of bid] 
 



Contractor Qualifications 1 

EXHIBIT B - STATEMENT OF CONTRACTOR’S QUALIFICATIONS 

Each Contractor submitting a Quote for this Project shall submit, as part of its Quote, the following 
information: 

1. Project Name: ________________________________________Project Number:_________________ 

2. Contractor’s Business Name:  __________________________________________________________  

3. Business address: ___________________________________________________________________  

4. Business phone: _____________________________________ Fax: __________________________  

5. Contractor Registration-  

• Washington State License Number________________________ Status: Active Yes:___ No:____ 

6. How many years have you been engaged in the contracting business under the present firm name? ____  

7. Describe the general character of work performed by your company: ___________________________  

 __________________________________________________________________________________  

8. List major contracts completed by your company, including contracting agency, type of work and 
approximate costs: Include at least three (3) building envelope repair projects completed in the last three 
(3) years with a contract amount of at least $200,000 (Provide at least three contract references with 
phone numbers- Provide additional pages if needed) 

a)  ______________________________________________________________________________  

b)  ______________________________________________________________________________  

c)  ______________________________________________________________________________  

9. Bank references: ____________________________________________________________________  

10. State of Washington Excise Tax Registration No.: __________________________________________  

11. Industrial Insurance Account No.:_________________________ Account Current: Yes___  No___ 

12. Current UBI Number:___________________________________ Account:   Open____ Closed____ 

13. Employment Security Department (ESD) 

•  Number:_______  

• Documentation available from ESD: Yes______ No_______ 

14. Is your company or any company with which the bidder is affiliated, listed on the “Contractors Not 
Allowed to Bid” list of the Department of Labor and Industries?  Yes_____ No______   

15. I certify that other contracts now in progress or hereafter obtained will not interfere with timely 
performance of this project should I be awarded the contract 

Company: _________________________________________________________________________  

Authorized Signature: ________________________________________________________________  

Print Name and Title: ________________________________________________________________  



Quote Form 1 

EXHIBIT C – QUOTE FORM 

Project Name:   
Project No.:     
Name of Firm:   
 
 
In compliance with the contract documents, the following Quote is submitted: 
 
1) BASE QUOTE  
 
 
  $  
(Print dollar amount in space above. Do not include Washington State Sales Tax) 
 
Additional hourly rate for any ad-hoc work requested outside the Scope of Work  $________ 
 
2) Outline of work to be completed addressing the Scope of Work: (attach separate sheet if 
necessary) 
 
   
   
   
   
   
 
3) Outline of major Equipment, materials and supplies: (attach separate sheet if necessary) 
 
   
   
   
   
   
 
 
4) OPTIONS (Specify whether additive or deductive) 
 
 (1)   $  
 
 (2)   $  
 
 (3)   $  
 
 (4)   $  
 
. (5)   $  



Quote Form 2 

 
 (6)   $  
 
Do not include Washington State Sales Tax in alternate amounts. 
 
Time for Completion 
 
The undersigned hereby agrees to complete all the work under the Base Quote (and accepted 
alternates) within __________ after the date of Notice to Proceed. 
 
UNIT PRICES  (Where applicable) (Do not include Washington State Sales Tax) 
 

              Unit 
Item No.    Description 

Estimated 
Quantities 

Additive  
Unit Price 

Deductive  
Unit Price 

Per  
Measurement 

1.  $ $  
2.  $ $  
3.  $ $  
4.  $ $  
5.  $ $  

 
The above unit prices shall be for any additive and deductive work within 15% of the above 
estimated quantities. The unit price shall include full compensation for the cost of labor, 
materials, equipment, overhead, profit and any additional costs associated with the unit bid. 
 

PROPOSED SUBCONTRACTORS (Per RCW 39.30.060) 
 

The following is a list of the Subcontractor’s that will be used on the work if the Bidder is 
awarded the Contract.   
 

Work to be Performed 
Subcontractor 

 
 
 

 

 
 

 

 
 

 

 
Receipt of Addenda 
 
Receipt of the following addenda is acknowledged: 
 
 Addendum No.   Addendum No.   
 Addendum No.   Addendum No.   
 Addendum No.   Addendum No.   
 



Quote Form 3 

Quote Signature. The Quote shall be signed by the Bidder, as follows: 

Sole Proprietorship:  Signature of sole proprietor in the presence of a witness who will also 
sign.  Insert the words "Sole Proprietor" in the Official Capacity line.  

Partnership:  Signature of all partners in the presence of a witness who will also sign.  Insert 
the word "Partner" in the Official Capacity line.  

Corporation:  Signature of a duly authorized signing officer(s) in their normal signatures.  
Insert the officer's capacity in which the signing officer acts, under each signature. If the 
Quote is signed by officials other than the president and secretary of the company, or the 
president / secretary / treasurer of the company, a copy of the by-law resolution of their 
board of directors authorizing them to do so, must also be submitted with the Quote. 

Joint Venture: Each party of the joint venture shall sign in a manner appropriate to such 
party as described above, similar to the requirements of a Partnership. 

 
 
Name of Firm   
 
Signed by  , Official Capacity   
 
Print Name   
 
Signed by  , Official Capacity   
 
Print Name   
 
Signed by  , Official Capacity   
 
Print Name   
 
Address   
 
City    State   Zip Code   
 
Date     Telephone     FAX   
 
State of Washington Contractor's License No. ________________________________ UBI 
No. _____________________ 
 
Federal Tax ID #   e-mail address:   
 



Non-Collusion/Minimum Wage Certification 1 

EXHIBIT D 

 
COMBINED AFFIDAVIT & CERTIFICATION FORM: 

NON-COLLUSION, MINIMUM WAGE (NON-FEDERAL AID) 
 

NON-COLLUSION AFFIDAVIT 
 
Being first duly sworn, deposes and says, that he/she is the identical person who submitted the 
foregoing Quote, and that such Quote is genuine and not sham or collusive or made in the interest 
or on behalf of any person not therein named, and further, that the deponent has not directly 
induced or solicited any other individual or entity to put in a sham quote, or to refrain from 
submitting a quote, and that deponent has not in any manner sought by collusion to secure to 
himself/herself or to any other person any advantage over other bidder or bidders. 
 
AND 
 

MINIMUM WAGE AFFIDAVIT FORM 
 
I, the undersigned, having duly sworn, deposed, say and certify that in connection with the 
performance of the work of this project, I will pay each classification of laborer, workman, or 
mechanic employed in the performance of such work not less than the prevailing rate of wage or 
not less than the minimum rate of wage as specified in the principal contract; that I have read the 
above and foregoing statement and certificate, know the contents thereof and the substance as set 
forth therein is true to my knowledge and belief. 
 
 
 
 

NAME OF BIDDER’S FIRM 
 
 
 
I certify under penalty of perjury under the laws of the State of Washington that the 
foregoing is true and correct. 
 
 

SIGNATURE OF AUTHORIZED REPRESENTATIVE OF BIDDER 
 

. 



Performance and Payment Bond 

Form 
S.F. 352 
(3.94) 

 

Grays Harbor County Fire Protection District 
No. 2 

PAYMENT AND PERFORMANCE BOND 

 Date Bond Executed 

 
See Instructions to Bidders NOTE:  Type or Print in Ink 
 

Principal (Legal Name and Business Address) Type of Organization (Check One) 
  

 Individual 
 
 Partnership 

  Joint Venture  Corporation 
Surety(ies) (Name(s) and Business Address(es)) Contract Date Contract Number 
   
   
 Sum Amount of bond (Including State Sales Tax) 
 Dollars 
 ($ ) 
  

 
We, the Principal and Surety(ies), in accordance with the Revised Code of Washington, are firmly bound and obligated to Grays Harbor 
County Fire Protection District No. 2 in the above sum amount on conditions set forth below, for the payment of which we bind ourselves, 
our heirs, executors, administrators, and successors, jointly and severally. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that the Principal entered into the contract identified above. 
 
THE ABOVE OBLIGATION shall be void and of no effect if the Principal performs and fulfills all the provisions of such contract and 
any extensions or modifications thereof that may be made by Grays Harbor County Fire Protection District No. 2, and faithfully pays all 
laborers, mechanics and subcontractors and materialmen, and all persons who shall supply such person or persons, or subcontractors, with 
materials and supplies for the carrying on of such work and shall indemnify Grays Harbor County Fire Protection District No. 2 against 
any loss or damage directly due to the failure of the Principal to faithfully perform the contract identified above. 
 
IN WITNESS WHEREOF, the Principal and Surety(ies) have executed this payment and performance bond and have affixed their 
signatures and seals on the date set forth above. 
 

 
1. Name of Principal and Title Phone No. Signature  
    
   L.S. 
2.    (Corporate Seal) 
    
    
 

Name and Address  Liability Limit  
    
    
1. Name and Title (Attorney in Fact)  Phone No. Signature  
    L.S. 
    (Corporate Seal) 
2. Name and Title (Resident Agent  Phone No. Signature  
     
     
Name and Address  Liability Limit  
    
    
1. Name and Title (Attorney in Fact)  Phone No. Signature  
    L.S. 
    (Corporate Seal) 
2. Name and Title (Resident Agent  Phone No. Signature  
     
     

 

 

 



Public Works Certifications 

EXHIBIT F 

PUBLIC WORKS CERTIFICATIONS 

1. The bidder hereby certifies that, within the three-year period immediately 
preceding the bid solicitation date, the bidder is not a “willful” violator, as defined 
in RCW 49.48.082, of any provision of chapters 49.46, 49.48, or 49.52 RCW, as 
determined by a final and binding citation and notice of assessment issued by the 
Department of Labor and Industries or through a civil judgment entered by a court 
of limited or general jurisdiction. 

2. The bidder hereby certifies that the bidder is in compliance with the Washington 
State Department of Labor and Industries Contractor Training Requirement 
established by RCW 34.04.350 or is exempt from such requirements. 

 
I certify under penalty of perjury under the laws of the State of Washington that the 
foregoing is true and correct. 
 
   
Bidder’s Business Name 

 
 
Signature of Authorized Official* 

 
 
Printed Name  

 
 
Title  

 
 
Date 

 
City 

 
State 

 



Scope of Work 

EXHIBIT G – SCOPE OF WORK 

Grays Harbor Fire District #2 is requesting bids for building envelope upgrades to Station 2-2 in 
Brady, WA.  Scope of work to include removal of existing plywood batt and board siding and disposal 
offsite, installation of new ½” plywood sheathing, new water-resistant barrier, and new fiber-cement 
lap siding with fiber-cement panel siding accents, fiber-cement trim, painting of new envelope 
assembly, and new hidden-fastener metal roofing system on hose tower.  Contractor is responsible for 
maintaining structural integrity, security, and safety during construction.  Washington State prevailing 
wages for Grays Harbor County will apply and certified payroll will be required. 
 
Basis of Design: 

- ½” CDX plywood sheathing, nailed with 8d nails at 6” on center at panel edges and 12” on 
center in field 

- HydroGap housewrap 
- James Hardie plank lap siding 7 ¼” smooth 
- James Hardie panel smooth with Tamlyn trims 
- James Hardie trim 5/4 x 6 smooth 
- AEP Span 12” Span-Lok hp 24G Cool Matte Black Dura Tech 5000 
- AEP Span flashings and trims 
- Underlay AEP Underlayment HT 

 
Options: Please Quote the following elements separately.  Owner reserves the right to award a contract 
without the options, reserves the right to award contracts to one or more Contractors for the options, or 
to award the entire project including the options to a single Contractor. 
 
• Remove & Replace siren on top of hose tower. 
• Seal coat roof on station. 
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